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SECTION 00100  

INSTRUCTIONS TO BIDDERS  

PART 1--GENERAL  

1.01 INSPECTION OF SITE  

Bidders are required to inspect the site of the work to satisfy themselves by personal 
examination or by such other means as they may prefer, of the location of the proposed work, 
and of the actual conditions of and at the site of work.  

If, during the course of bidder’s examination, a bidder finds facts or conditions which 
appear to be in conflict with the letter or spirit of the contract documents, bidder may apply to 
the County, in writing, for additional information and explanation before submitting a bid.  

Submission of a bid by the bidder shall constitute acknowledgment that, if awarded the 
contract, bidder has relied and is relying on their own examination of (1) the site of the work, (2) 
access to the site, and (3) all other data and matters requisite to the fulfillment of the work and on 
their own knowledge of existing facilities on and in the vicinity of the site of the work to be 
constructed under the contract.  Contact person for arranging site visits to Hana Landfill and 
Lanai Landfill is Kolo Pupunu, (808) 270-6153, Kolo.Pupunu@co.maui.hi.us. 

The information provided by the County is not intended to be a substitute for, or a 
supplement to the independent verification by the bidder to the extent such independent 
investigation of site conditions is deemed necessary or desirable by the bidder.  Bidder 
acknowledges that they have not relied upon County furnished information regarding site 
conditions in preparing and submitting a bid hereunder.  

1.02 EXAMINATION OF CONTRACT DOCUMENTS  

Each bidder shall thoroughly examine and be familiar with those contract documents. 
Submission of a bid shall constitute acknowledgment upon which the County may rely that the 
bidder has thoroughly examined and is familiar with the contract documents.  Bidder shall be 
responsible for verifying that each specification section listed in the table of contents of the 
bidding, contract requirements, and technical specifications documents and each drawing shown 
on the index of the Drawings, has been considered and included as a component of the bid.  
Failure or neglect of a bidder to examine any of the contract documents shall in no way relieve 
bidder from any obligation with respect to their bid or to the contract.  No claim for additional 
compensation will be allowed which is based upon a lack of knowledge of the work.  

1.03 INTERPRETATION OF CONTRACT DOCUMENTS  
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 Bidders, prospective subcontractors, manufacturers and suppliers may request 
interpretation of the contract documents prior to bid opening.  Requests shall be directed in 
writing to:  

Elaine Baker  
Solid Waste Division  

Department of Environmental Management  
County of Maui  

2200 Main Street, Suite 225,  
Wailuku, Maui, Hawaii 96793  

E-mail – Elaine.Baker@co.maui.hi.us  
 

Phone: (808) 270-7872  
Fax: (808) 270-7843  

 

Requests to clarify the source of materials, equipment, suppliers, or any other such matter 
which does not modify, change, increase, or decrease the scope of work requires no action by the 
County other than a response to the bidder requesting the clarification.  Requests to clarify 
possible ambiguous, conflicting or incomplete statements or designs, or any other such 
clarification which modifies, changes, increases or decreases the scope of work, requires 
issuance of an addendum by the County for the interpretation to become effective.  No 
addendum will be issued without the design engineer’s knowledge.  

1.04 BID DOCUMENTS  

A. BID FORMS: 

1. GENERAL: Each bidder shall complete the proposal form provided with the bid items in 
the Contract Documents.  

 
2. BID PRICES: Bid prices shall include everything necessary for the completion of the 

work, including but not limited to, providing the materials, equipment, tools, and other 
facilities, and the management, superintendence, labor and services. Bid prices shall 
include federal, state and local taxes. 
 

In the event of a difference between a price quoted in text and a price quoted in figures 
for the same quotation, the text shall be the amount bid.  In the event that the product of a 
unit price and an estimated quantity does not equal the extended amount quoted, the unit 
price shall govern, and the correct product of the unit price and the estimated quantity 
shall be deemed to be the amount bid.  If the sum of two or more items in a bidding 
schedule does not equal the total amounts quoted, the individual item amounts shall 
govern and the correct total shall be deemed to be the amount bid.  

 
3. BIDDER'S SIGNATURE AND AUTHORITY: If the bid is made by an individual, their 
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name, signature, and post office address must be shown; if made by a firm or partnership, 
the name and post office address of the firm or partnership, a list of the partners, and the 
signature of at least one of the general partners must be shown; if made by a corporation, 
the bid shall show the name of the state under the laws of which the corporation is 
chartered, the name and post office address of the corporation, and the title of the person 
who signs on behalf of the corporation. If the bid is made by a joint venture, the bid shall 
be signed by a representative of one of the joint venture firms.  

 
4. BID IRREGULARITIES: Each bid and the information requested shall be enclosed in a 

sealed envelope and labeled as specified in the Invitation To Bid.  Bidders are warned 
against making erasures or alterations of any kind, and bids which contain omissions, 
erasures, or irregularities of any kind may be rejected.  
 

Bids, prices or modifications to bids or prices shall not be submitted by telephone 
facsimile transmission, and will not be accepted.  

 
5. MODIFICATION OF BID: Modification of a bid already received will be considered 

only if the modification is received prior to the time established for bid opening.  
 
Any bidder may modify their bid by written communications at any time, provided such 
communication is completely received by the Procurement Officer prior to the bid 
opening time.  The telegraphic or written communications should not reveal the bid price; 
it should, however, state the addition or subtraction or other modification so that the final 
prices or terms will not be known by the County until the sealed bid is opened.  

 Bids, comments, or questions regarding the proposal should be addressed to:  

Chief Procurement Officer  
Purchasing Division  

Department of Finance  
County of Maui  

Kalana O'Maui Building  
200 South High Street  

Wailuku, Maui, Hawaii 96793  
(808) 270-7830 

 
6. WITHDRAWAL OF BIDS: 

PRIOR TO BID OPENING: A bid may be withdrawn at any time prior to the time fixed 
in the Invitation To Bid for the opening of bids by filing with the Procurement Officer a 
written request for withdrawal executed by the bidder or their duly authorized 
representative. The withdrawal of such bid shall not preclude the bidder from filing a new 
bid. 

AFTER BID OPENING: Within five days after the opening of bids, a bidder may 
withdraw their bid providing they can establish to the County's satisfaction that a mistake 
was made in preparing the bid.  A bidder desiring to withdraw shall give written notice to 
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the Procurement Officer, specifying, in detail, how the mistake occurred and how the 
mistake made the bid materially different than it was intended to be.  Withdrawal will not 
be permitted for mistakes resulting from errors in judgment or carelessness in inspecting 
the site of the work or in reading the contract documents. 

B. ALTERNATIVE MATERIALS:  

 In general, manufacturers or suppliers of materials may offer an alternative product to the 
Contractor and request that alternatives to specified products be considered equal.  

 A substitution request must be submitted to the Procurement Officer no later than 10 days 
before the bid opening.  Inclusion of such alternatives in the bid is the responsibility of the 
Contractor. Inclusion should only be considered if the Contractor believes the offered alternative 
is equal in quality to the specified product.  After award of contract, such offers of alternative 
products will be reviewed and processed as a substitution as provided in the General Conditions.  
 
C. BID GUARANTY:  

 The bid form shall be accompanied by a bid bond provided by a surety company 
authorized to do business in the State of Hawaii, for payment to the County of Maui, or, 
alternatively, by a certified or cashier's check, payable to the County of Maui.  The bid bond 
shall be equal to five percent (5%) of the total amount of the bid submitted. The amount payable 
to the County under the bid bond, or the certified or cashier's check and the amount thereof, as 
the case may be, shall be forfeited to the County as liquidated damages in case of a failure or 
neglect of the bidder to furnish, execute, and deliver to the County the required performance 
bond; evidences of insurance; and to enter into, execute, and deliver to the County the 
agreement, within ten (10) calendar days after receiving written notice from the County that the 
award has been made and the agreement is ready for execution. A bid bond in excess of $40,000 
shall only be a surety bond.  

D. LIST OF SUBCONTRACTORS:  

 Pursuant to provisions of Chapter 103, Hawaii Revised Statutes, as amended, each bidder 
shall have listed, the name, address, and description of the work, of each subcontractor to whom 
the bidder proposes to sublet portions of the work if the labor portion of the subcontractor’s work 
exceeds 1 percent of the total bid.    

 The amount of work that each subcontractor does is generally dictated by the scope of 
work. For the purpose of this paragraph, a subcontractor is defined as one who contracts with the 
Contractor to provide materials and labor, labor only, or who specially fabricates and installs a 
portion of the work or improvement according to drawings.  

 The total work performed by all subcontractors shall not be greater than 50% of the total 
bid price. Failure to list subcontractors shall render a bid non-responsive and shall be grounds for 
rejection of the bid.  
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1.05 BIDDER'S CERTIFICATIONS  

A. QUALIFICATIONS OF BIDDER:  

Bidder shall certify that they are, at the time of bidding, and shall be, throughout the period 
of the contract, licensed in accordance with Chapter 444, Hawaii Revised Statutes, as 
amended, to do the type of work contemplated in the contract documents. Bidder shall further 
certify that they are skilled and regularly engaged in the general class and type of work called 
for in the contract documents. 

Bidder must be established and doing business in the State of Hawaii for a minimum of (3) 
years.  The bidders and/or subs may have the C-60 or other classification sufficient for those 
trades necessary to complete the work, provided there is also a C-13.   

Bidder must have experience as the prime contractor in completing at least three (3) 
photovoltaic system projects on similar type of facilities, and shall provide a list of those 
projects with reference information including name, address, phone number, and contact 
person of the owner of the project; and also a description of project, including size, scope of 
work project cost and year of completion. 

The bidder also certifies that they are knowledgeable of the unusual and peculiar hazards 
associated with the general class and type of work required to construct the specified project 
within the terms given in the contract documents.  Bidder shall be competent and skilled in 
the protective measures necessary for the safe performance of the construction work with 
respect to such unusual and peculiar hazards.  The Bidder's attention is called to Act 52 
requirements which require the following certificates:  

1) A certificate of compliance (DLIR form LIR#27) issued by the Department of Labor and 
Industrial Relations stating that Contractor complies with Chapters 383, 386, 392, and 
393 of the HRS, current within 6 months of issuance date. This certificate is required 
prior to an award of a contract.  

2) A certificate of good standing from the business registration division of the Department 
of Commerce and Consumer Affairs (DCCA), current within 6 months of issuance date.  
This certificate is required prior to an award of a contract.  

3) A certificate of compliance for final payment affirming that the contractor has, as 
applicable, remained in compliance with all laws required by this section (3-122- 112 
HAR). This certificate is required prior to final payment of the contract. 

B. ADDENDA:  

 Addenda may be issued during the bidding period and they shall be incorporated into the 
Contract Documents.  

 Each proposal form shall include specific acknowledgment, in the space provided, of 
receipt of all addenda issued and mailed by the County during the bidding period. Failure to so 
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acknowledge may result in the bid being rejected as not responsive.  

1.06 POSTPONEMENT OF OPENING  

The County reserves the right to postpone the date and time for receiving and/or opening 
of bids at any time prior to the date and time established in the Invitation To Bid. Postponement 
notices shall be mailed to bidders in the form of addenda.  Each bid shall include specific 
acknowledgment of receipt of all addenda issued during the bid period.  

1.07 REJECTION OF BIDS  

A. IRREGULAR BIDS:  

 The County reserves the right to reject bids which are incomplete, obscure, or irregular; 
bids which omit a bid on any one or more items for which bids are required; bids which omit unit 
prices if unit prices are required; bids in which unit prices are unbalanced in the opinion of the 
County; bids accompanied by insufficient or irregular bid security; and bids from bidders who 
have previously failed to perform properly or to complete on time contracts of any nature.  

B. COLLUSION:  

 If the County has reason to believe that collusion exists among bidders, the County will 
reject the bids of the known participants in such collusion and may, at its option, require that all 
bidders certify under penalty of perjury that no collusion has occurred or exists. The County also, 
at its option, may reject all bids received.  

1.08 RETURN OF BID GUARANTIES  

Within fifteen (15) calendar days after the bids are opened, the County will return the bid 
security to bidders within ten (10) working days following execution of the contract by all parties 
and after the successful bidder furnishes acceptable performance and payment bonds and 
certificates of insurance.  

1.09 AWARD OF CONTRACT  

Within sixty (60) calendar days after the date of opening bids, the County will act either 
to accept a bid or to reject all bids. Acceptance of a bid will be evidenced by a notice of award of 
contract in writing, to the bidder whose bid is accepted.   

The award will be made on the basis of the proposal submitted by the responsive, 
responsible bidder submitting the lowest proposal acceptable to the Solid Waste Division.   

The County reserves the right to reject all proposals, or any proposal not in compliance 
with the Contract Documents, and to waive any informalities and irregularities in said proposals.  



10 

 

1.10 EXECUTION OF CONTRACT  

The contract agreement as provided by the County shall be executed by the successful 
bidder and returned with the performance bond and evidences of insurance, within ten (10) 
calendar days after receiving written notice of the award of the contract.  After execution by the 
County, one copy of the agreement shall be returned to the Contractor.  

1.11 LABOR REQUIREMENTS 

A. WAGE DETERMINATION:  

 Wages to be paid laborers, equipment operators and electricians on this project shall be 
no less than the minimum prevailing wage as determined by the Director of Labor and Industrial 
Relations in accordance with Chapter 9A, Hawaii Revised Statutes, as amended and as contained 
in the minimum wage rate.  

 The most current minimum wage rate schedule can be seen on the following website: 
http://hawaii.gov/labor/rs/WRS/WRS.htm. The County does not guarantee that labor can be 
procured for the rates shown in the Wage Rates.  The Wage Rates are minimum below which the 
Contractor cannot pay. They do not constitute a representation that labor can be procured for the 
minimum listed.  

 The Wage Rate is subject to change at any time by the Department of Labor and 
Industrial Relations.  

 The successful bidder shall be responsible for submission to the County the certified 
copies of the payrolls and signed statements of compliance for themselves and all subcontractors.  

B. SAFETY AND HEALTH REGULATIONS FOR CONSTRUCTION:  

 The Contractor shall comply with all state and federal laws and county and local 
ordinances and regulations which in any manner affect those engaged or employed in the work. 

C. ACT 68, EMPLOYMENT OF STATE RESIDENTS ON CONSTRUCTION CONTRACTS 

 Bidders are advised of the applicability of Act 68, SB2840, Employment of State 
Residents on Construction Procurement Contracts, (2010) (“Act 68”).  Act 68 requires the 
awarded contractor to ensure that Hawaii Residents (as defined in the Act) compose not less than 
eighty percent of the workforce employed to perform the contract.  This requirement shall also 
apply to subcontracts of $50,000 or more in connection with any construction contract procured 
under HRS Chapter 103D, but does not apply to procurements made pursuant to HRS §103D-
304 (professional services), HRS §103D-305 (small purchases), or if there is a conflict with any 
federal law as further detailed below under “Conflict with Federal Law.” 
 
Definitions for terms used in Act 68 (2010) 
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“Contract” means contracts for construction under chapter 103D, HRS. 
 
“Contractor” has the same meaning as in section 103D-104, HRS; provided that contractor 
includes a subcontractor where applicable. 
 
“Construction” has the same meaning as in section 103D-104, HRS. 
“Procurement Officer” has the same meaning as in section 103D-104, HRS. 
 
“Resident” means a person who is physically present in the state at the time the person claims to 
have established the person’s domicile in the state and shows the person’s intent is to make 
Hawaii the person’s primary residence. 
 
“Shortage trade” means a construction trade in which there is a shortage of Hawaii residents 
qualified to work in the trade. 
 
Requirements of Contractor 
The contractor awarded this contract shall ensure that Hawaii Residents compose not less than 
eighty per cent of the workforce employed to perform this Contract, calculated as follows: 
 
The eighty per cent requirement shall be determined by dividing the total number of hours 
worked on a contract by Residents by the total number of hours worked by all employees of the 
Contractor in the performance of the Contract.  Hours worked for any subcontractor of the 
contractor shall count towards the calculation for purposes of this subsection.  The hours worked 
by employees within shortage trades, as determined by the Department of Labor and Industrial 
Relations, shall not be included in the calculations for purposes of this subsection. 
 
This requirement shall be applicable during the entire duration of this Contract.  A notarized 
Certification for Employment of State Residents on Construction Procurement Contracts shall be 
submitted on a monthly basis with your progress payments.  If no progress payments are made 
for any month, the Contract is still responsible to submit the certification on a monthly basis. 
 
Penalties 
 
Failure to comply with this requirement shall be subject to any of the following sanctions: 
 

(1) Temporary suspension of work on the project until the Contractor or 
subcontractor complies with Act 68; 

(2) Withholding of payment on the Contract or subcontract, as applicable, until the 
Contractor or subcontractor complies with Act 68; 

(3) Permanent disqualification of the Contractor of subcontractor from any further 
work on the project; 

(4) Recovery by the City of any moneys expended on the Contract or subcontract, as 
applicable; or 

(5) Proceedings for debarment or suspension of the Contractor of subcontractor under 
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section 103D-702. 
 

Conflict with federal law 
 
Act 68 shall not apply if the application of the Act is in conflict with any federal law, or if 
application of Act 68 will disqualify the City from receiving federal funds or aid. 
 

1.12 NONDISCRIMINATION IN EMPLOYMENT  

The contract for work under this proposal obligates the bidder and any subcontractor not 
to discriminate in employment practices.  

1.13  PREFERENCE FOR AMERICAN PRODUCTS  

The Bidder's attention is called to Section 103-24, Hawaii Revised Statutes, concerning 
preference for American products in the performance of this contract.  

1.14  HRS CHAPTER 237 TAX CLEARANCE REQUIREMENT FOR AWARD AND 
FINAL PAYMENT  

 Instructions are as follows:  
 

Pursuant to §103D-328, HRS, the successful bidder shall be required to submit a tax 
clearance certificate issued by the Hawaii State Department of Taxation (DOTAX) and the 
Internal Revenue Service (IRS). The certificate is valid for six (6) months from the most recent 
approval stamp date on the certificate and must be valid on the date it is received by the 
purchasing agency.  

The tax clearance certificate shall be obtained on the State of Hawaii, DOTAX TAX 
CLEARANCE APPLICATION Form A-6 (rev. 1998) which is available at the DOTAX and IRS 
offices in the State of Hawaii or the DOTAX website, and by mail or fax:  

DOTAX Website (Forms & Information): http:www.state.hi.us/tax/tax.html  
DOTAX Forms by Mail:          (808) 587-7572 1-800-222-7572  
DOTAX Forms by Fax: (on Oahu) (808) 587-7572 
    (outside Oahu)   (808) 678-0522  
 

Completed tax clearance applications may be mailed to one of the district tax offices 
listed on the application or faxed to one of the following numbers.  If mailed, out-of-state 
Contractors should send their application to DOTAX Oahu District Office.  

IRS   (808) 541-1976  
DOTAX: Oahu (808) 587-1720 or (808) 587-1488  

Maui   (808) 984-8522  
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Kauai (808) 274-3461  
Hawaii (808) 974-6300  

The application for the clearance is the responsibility of the bidder, and must be 
submitted directly to the DOTAX or IRS and not to the purchasing agency.  

Contractor is required to submit a tax clearance certificate for final payment on the 
contract. A tax clearance certificate, not over two months old, with an original green certified 
copy stamp, must accompany the invoice for final payment on the contract.  

1.15 HEALTH AND SAFETY PROGRAMS  

The successful bidder must provide prior to execution of the contract a signed 
certification that a written safety and health plan for the job will be available and implemented 
by the “Notice to Proceed” date of the project.  Health and safety programs shall be in 
accordance with Section 396-18, HRS (form attached below).  
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CERTIFICATION OF COMPLIANCE WITH HRS 396-18, SAFETY AND HEALTH 

PROGRAMS FOR CONTRACTORS BIDDING ON COUNTY JOBS IN EXCESS OF 

$100,000  

PROJECT NAME AND NUMBER __________________________________________ This is 
to certify that the undersigned will comply with the requirements of HRS 396-18, as follows:  

(A) Pursuant to HRS 396-18, all bids and proposals in excess of $100,000 shall include a signed 
certification from the bidder that a written safety and health plan for the job will be available and 
implemented by the notice to proceed dates of the project.  The written safety and health plan 
shall include:  

(1) A safety and health policy statement reflecting management commitment;  
(2) A description of the safety and health responsibilities of all levels of management and 
supervisors on the job and a statement of accountability appropriate to each;  
(3) The details of:  

(a) The mechanism for employee involvement in job hazard analysis;  
(b) Hazard identification, including periodic inspections and hazard correction 
and control;  
(c) Accident and “near-miss” investigations; and  
(d) Evaluations of employee training programs;  

(4) A plan to encourage employees to report hazards to management as soon as possible 
and to require management to address these hazards promptly; and  
(5) A certification by a senior corporate or company manager that the plan is true and 
correct  

(B) Failure to submit the required certification may be grounds for disqualification of the bid. 
(C) Failure to have available on site or failure to implement the written safety and health plan by 
the project’s notice to proceed date shall be considered willful noncompliance and be sufficient 
grounds to disqualify the award and terminate the contract.  
 

_______________________________ 
Name of Contractor  

 
_______________________________ 
Signature and Title  

 
_______________________________
Date 
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1.16 SEXUAL HARASSMENT POLICY  

The bidders shall inform their construction team members of the State of Hawaii’s sexual 
harassment policy prior to the start of construction.  The sexual harassment policy shall conform 
to Chapter 711-1106, HRS.  

1.17 HAWAII ADMINISTRATIVE RULES, TITLE 3  

The bidders shall conform to HAR, Chapters 120 to 132 of Subtitle 11 of Title 3, relating 
to the Hawaii Public Procurement Code.  

1.18 UTILITY BILLS  

The Bidders shall agree to pay for all utility bills for water, lighting, toilet facility 
services, and other utilities that are used by them and their construction teams during 
construction,   

**END OF SECTION**  
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SECTION 00581 

MINIMUM WAGE RATES  
 

1.0 DESCRIPTION  

The most current minimum wage rate schedule can be seen on the following website: 
http://hawaii.gov/labor/rs/WRS/WRS.htm.  The County does not guarantee that labor can be 
procured for the rates shown in the wage rates.  The wage rates are minimum below which the 
Contractor cannot pay. The wage rates do not constitute a representation that labor can be 
procured for the minimum listed.  

The Contractor shall pay all laborers and electricians engaged in the performance of this 
Agreement on the job site not less than the latest minimum wage rates, as promulgated by the 
State Department of Labor and Industrial Relations.  

The minimum wages that shall be paid to the various classes of laborers and electricians 
engaged in the performance of the agreement on the job site shall be periodically increased 
during the performance of the contract in an amount equal to the increase in the prevailing wages 
for those kinds of work as periodically determined by the Director of Labor and Industrial 
Relations. Contractor shall bear the cost of any such increase and shall have no recourse against 
County for such increase.  

The Contractor shall pay all electricians and laborers on the job site not less than once a 
week, and shall compensate any such electrician or laborer who works on weekends, holidays or 
in excess of eight (8) hours in one day, at the rate of one and one-half (1½) times his basic hourly 
rate. Certified copies of all payrolls shall be submitted weekly to the County Representative.  

The County may withhold payments from the Contractor as it deems necessary to pay to 
laborers and electricians employed on the job site the wages required hereunder.  

The failure of the Contractor or any subcontractor to pay the required wages shall be 
cause for termination, in which event the Contractor and its sureties shall be liable for any excess 
costs to complete the work contracted for hereunder.  

**END OF SECTION**  
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SECTION 00710  

 GENERAL CONDITIONS  
 

General conditions can be found on the County website at the following address:  
http://www.mauicounty.gov/documents/Finance/construction102309.PDF 

 
**END OF SECTION**  
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SECTION 01010  
 

SUMMARY OF WORK  
 
1.0 GENERAL  
  
 Acting on behalf of the County of Maui, Hawaii, the Department of Environmental 
Management has authorized this project entitled "FURNISHING, DELIVERY, and 

INSTALLATION OF PHOTOVOLTAIC SYSTEMS AT HANA LANDFILL AND 
LANAI LANDFILL."  The work shall be performed in a workmanlike manner, complete 
and usable as required by the Plans and these Specifications.  
  
2.0 EXISTING SITE  
 
A. Hana Landfill: The Hana Landfill is located on the North side of Waikoloa Road, 

approximately 1 mile off of Hana Highway and is where the Landfill Office Building is 
located. The adjacent area has been cleared.  Woods surround the graded areas.  Constructed 
of wood in the late 1990’s, the post and pier structure is approximately 250 square feet. The 
building exterior is covered with T1-11 siding, while the roof is finished with composition 
shingles. The interior is finished with painted gypsum board. The existing walls and attic 
space are not insulated. All windows are single glazed. The building does not have any 
electrical wiring. There is no electrical service in the area. When electrical power is required, 
it is provided by a 6,600 watt portable gas generator that is stored in a container across the 
road at the landfill. 
 

B. Lanai Landfill. The Lanai Landfill is located approximately midway between Lanai City and 

Lanai Harbor.  The Landfill Office Building is an existing modular building approximately 
160 square feet in size. To the west of the office is a “U” shaped container storage area 
comprised of (3) three twenty foot containers. The surrounding area is barren, with rolling 
hills in the distance. The interior of the office building is finished in wooden paneling.  A 
small electrical panel is mounted on the wall which powers the convenience receptacles and 
fluorescent luminaires. Cooling is provided by a wall mounted air conditioning unit. There is 
no electrical service at the landfill.  It is across the highway. Presently, electrical power is 
provided by a 12,000 watt portable gas generator that is stored in a storage container. 
 

3.0 PROJECT OBJECTIVES  

Work under this contract includes furnishing all labor, materials, equipment and services  
required to install off-grid photovoltaic systems and battery bank to service the Hana and Lanai 
Landfill Office Buildings.  Three (3) sets of shop drawings for the battery enclosure (either 
stainless steel or alternate) are to be submitted by the Contractor for approval. 
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4.0 PROJECT DESCRIPTION  

A. Hana Landfill: The proposed PV system is rated at 4.5 KW AC (5.8 KW DC), 120/240V, 1-
phase, 3-wire with a 48V, 500Ah battery bank. The system is comprised of (24) 240W 
modules (8 strings of 3 modules), a 4.5 KW off-grid inverter/charger, and (2) 60A charge 
controllers.  At present, there is no electrical wiring in the office. A new electrical panel will 
be installed, along with (3) convenience receptacles plus one for fridge, (2) 4 foot, 2-lamp 
wrap-around fluorescent luminaires, and (1) ceiling fan. A new 16 cubic foot refrigerator, 
solar powered weather station, and laptop computer will also be provided. All equipment 
provided to be energy star rated/compliant. In addition, self-contained, solar powered L.E.D. 
floodlights with motion detector/photocell control will be installed on all four sides of the 
office building. To minimize heat buildup inside the office, heat must be removed from the 
attic. To accomplish this, a roof mounted solar powered attic fan will be installed along with 
attic insulation (R-19 minimum).   
 
The modules are to be mounted in a flat orientation on an approximately 20 foot square trellis 
structure located just east of the existing office building. The trellis structure will consist of 
concrete footings, steel columns and wood framing.  The steel columns and wood framing 
will be field painted.  The modules will be mounted to the structure via Unirac type mounting 
rails. The structure will provide a covered area which can be utilized as vehicle parking or 
work/lunch area. 
 
The inverter/charger and charge controller will be located inside the office. One feature of 
the inverter/charger is that it is capable of being connected to the 6,600 watt portable gas 
generator to help assist under low solar or battery power conditions. Output of the 
inverter/charger will be connected directly to the new electrical panel. 
 
The battery bank will be housed in a custom size (72”x30”x48” minimum) stainless steel 
vented battery cabinet (or approved alternate) located under the roof eave (adjacent to the 
stair landing). The battery cabinet will be large enough to house (16) Trojan T-105 batteries 
(2 strings of 8 batteries).  Stainless steel cabinets or alternates should be primed and field 
painted with the paint specifications included with three (3) sets of shop drawings to be 
submitted by the Contractor for Engineering approval. 
 
A Wireless Vantage Pro Plus with 24-Hour Fan Aspirated Radiation Shield Weather Station 
to be installed.   
 
A laptop computer is to be provided.  Specifications:  Dell Latitude 13 with 13.3" screen.  
Basic configuration should include 4 GB of SDRAM, a 160GB Hard Drive, Intel WiFi, built-
in Gobi (enabled for Verizon); 5 year ProSupport-NBD and 5 year Complete Care support 
services.  
 
See design drawings for the PV system. 
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B. Lanai Landfill: The proposed PV system is rated at 6.0 KW AC (8.6 KW DC), 120/240V, 1-
phase, 3-wire with a 48V, 750Ah battery bank. The system is comprised of (36) 240W 
modules (12 strings of 3 modules), a 6.0 KW off-grid inverter/charger, and (3) 60A charge 
controllers.  At present, the existing electrical panel is being powered by a 12 KW portable 
gas generator via a 8/3 with ground Type “SO” cord and NEMA L14-50P cord cap. There 
will be no further electrical improvement to the office building with the exception of 
installation of the PV system equipment. The existing wall mounted air conditioner is to 
remain. The existing under cabinet refrigerator will be replaced with a new 16 cubic foot 
refrigerator. Similar to the Hana Landfill office, a solar powered weather station and laptop 
computer will also be provided. All new equipment to be energy star rated. 
 
The modules are to be mounted in three 2,880 watt arrays, one on the top of each container. 
The arrays will have a flat orientation and extend out slightly from the edges of the 20 foot 
containers. The eastern most container will need to be relocated a few feet to provide 
clearance to mount the third array. The containers will require concrete footings.  The 
modules will be mounted to the container via Unirac type mounting rails.  
 
The inverter/charger and charge controller will be located inside the office. One feature of 
the inverter/charger is that it is capable of being connected to the 12,000 watt portable gas 
generator to help assist under low solar or battery power conditions. Output of the 
inverter/charger will be connected directly to the new electrical panel. 
 
The battery bank will be housed in a custom size (72”x30”x72” minimum) stainless steel 
vented battery cabinet (or approved alternate) located under the roof eave (adjacent to the 
stair landing). The battery cabinet will be large enough to house (24) Trojan T-105 batteries 
(3 strings of 8 batteries).  Stainless steel cabinets or alternates should be primed and field 
painted with the paint specifications included with three (3) sets of shop drawings to be 
submitted by the Contractor for Engineering approval. 
 
A Wireless Vantage Pro Plus with 24-Hour Fan Aspirated Radiation Shield Weather Station 
to be installed.   
 
A laptop computer is to be provided.  Specifications:  Dell Latitude 13 with 13.3" screen.  
Basic configuration should include 4 GB of SDRAM, a 160GB Hard Drive, Intel WiFi, built-
in Gobi (enabled for Verizon); 5 year ProSupport-NBD and 5 year Complete Care support 
services.  
 
See design drawings for the PV system. 

 
5.0 DRAWINGS FOR CONSTRUCTION  

 Detailed electrical and structural drawings for this project are provided in .pdf format.  

6.0 FACILITY OPERATION AND SHUTDOWNS  
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 During the execution of this Contract, routine operation of the existing landfill shall 
remain uninterrupted. The Contractor shall schedule their work to meet the intentions, 
requirements and sequence specified in specification Section 01014 Work Sequence.  
 
7.0 SPECIAL CONDITIONS  

 
 Work hours on this project are from 7:00 a.m. to 4:00 p.m. Monday through Friday 
except for Saturdays, Sundays, and County holidays. Landfill operation hours for both Hana and 
Lanai are from 8:00 a.m. to 2:30 p.m. Tuesday through Saturday (Sunday and Monday are 
closed). Contractor should have his own lock which is interlocked with the landfill lock at the 
entrance gate. If the Contractor decides to work on Saturdays, Sunday or County Holidays, the 
Contractor will be held responsible for all subsequent Solid Waste Division costs. Any work 
outside of these work hours shall be scheduled one (1) week in advance and approved by the 
County Representative.  
 
 It shall be responsibility of the Contractor to coordinate all work to be performed under 
this contract. This coordination shall encompass all work to be performed by the Contractor, his 
subcontractors, and any public utilities which may be involved.  
 
 The Contractor shall provide access to the site as may be required by the County and 
users of the landfill. The Contractor also shall provide access to the work for representatives of 
local, state, and federal agencies as may be required for inspection of the progress of the work, 
the methods of construction, and for any other aspect of the work or the Contractor’s operation 
under the jurisdiction of the respective agency.  
 
8.0 TIME OF COMPLETION  
 

Performance of the work to be done under the Contract shall be commenced within thirty  
(30) calendar days after receipt of written notice to proceed from the County which will be 
issued once the building permit is obtained.  Time of completion will be one hundred eighty 
(180) calendar days and liquidated damages of two hundred dollars ($200.00) will be charged to 
the Contractor for every calendar day the completion of the work under the contract is delayed.  

Such amounts shall be a reimbursement to the County for damages which the County will 
have sustained by reason of such delayed completion.  Damages so liquidated are understood to 
include the additional cost to the County for interference with landfilling operations, engineering 
supervision, observation of construction, interest charges and overhead.  
 
9.0 STAGING AND STOCKPILING AREAS  

Space is available for a staging area near the offices at both landfills.  The Contractor 
shall coordinate with the County Representative and Landfill staff to locate an appropriate 
staging area. The Contractor is responsible for keeping these areas in appropriate condition.  
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**END OF SECTION**   
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SECTION 01011  

 TECHNICAL SPECIFICATIONS  

1.0 GENERAL 

Articles, materials, operations or methods mentioned in these Contract Documents, or 
indicated on the Drawings as being required for the project, shall be provided by the Contractor, 
and he shall provide each item mentioned or indicated, perform according to the conditions 
stated in each operation prescribed, and provide, therefore, all necessary labor, equipment, and 
incidentals necessary to make a complete and operable installation.  

No attempt has been made in these Contract Documents to segregate work covered by 
any trade or subcontract under one specification.  Such segregation and establishment of 
subcontract limits will be solely a matter of specific agreement between the Contractor and his 
subcontractors.  The Contractor and subcontractor in each case is cautioned that work included in 
any subcontract may be divided between several general specifications, and that each general 
specification or subheading of the Contract Documents may include work covered by two or 
more subcontracts or work in excess of any one subcontract.  

2.0 STANDARD SPECIFICATIONS  

“The Standard Specifications for Public Works Construction, dated 1986, and the 
Standard Details for Public Works Construction, dated 1984, published by the Departments of 
Public Works, County of Kauai, City and County of Honolulu, County of Maui, County of 
Hawaii, of the State of Hawaii, herein referred to as the “Standard Specifications” and “Standard 
Details,” respectively, and the Hawaii Standard Specifications for Road, Bridge, and Public 
Works Construction, dated 2005, published by the Department of Transportation, Highways 
Division, State of Hawaii, are hereby made a part of these Contract Documents.”  

**END OF SECTION**   
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SECTION 01012  

 SITE CONDITIONS  

1.0 RELATIONSHIP WITH EXISTING FACILITIES  

 The County of Maui’s personnel will be responsible for maintaining and operating the 
existing Hana and Lanai Landfill facilities throughout the execution of this Contract.  The 
Contractor therefore, shall at all times, take particular care to avoid needless confusion, clutter 
and debris at the site of the work.  At no time shall the Contractor’s personnel, agents, equipment 
or material prevent the rapid access by the County staff to the existing facilities. If it is necessary 
in the course of maintaining the facilities, for the County to request the Contractor to move his 
equipment, materials, or any material included in the work, he shall do so promptly and place the 
said equipment or material in an area which does not interfere with the performance of necessary 
maintenance. 
  
2.0 SITE INVESTIGATION AND REPRESENTATION  
 
A. GENERAL  

The Contractor acknowledges that he has satisfied himself as to the nature and location of 
the work, the general and local conditions, particularly those bearing upon availability of 
transportation, disposal, handling and storage of materials, availability of labor, water, electric 
power, roads, and uncertainties of weather, or similar physical conditions at the site, the 
conformation and conditions of the ground, the character of equipment and facilities needed 
preliminary to and during the prosecution of the work and all other matters which can in any way 
affect the work or the cost thereof under this Contract.  

The Contractor further acknowledges that he is satisfied as to the character, quality, and 
quantity of surface and subsurface materials to be encountered from inspecting the site and from 
evaluating information derived exploratory work that may have been done by the County or 
included these Contract Documents.  The Hana work is in native ground, rocky with soil under a 
grass surface.  Lanai work:  A few inches of left over concrete has been spread and set up under 
the containers without reinforcement.  Under these “slabs” is cover soil of red dirt and refuse.  
Any failure by the Contractor to acquaint himself with all the available information will not 
relieve him from responsibility for properly estimating the difficulty or cost of successfully 
performing the work.  The Contractor shall make his own deductions and conclusions as to the 
nature of the materials to be excavated, difficulties which may arise from subsurface conditions, 
and of doing any other work affected by the subsurface conditions, and shall accept full 
responsibility therefore.  

B. JOINT SURVEY TO ESTABLISH AUTHENTICITY OF POSSIBLE DAMAGE  

After the Contractor is awarded and before starting the work, the Contractor shall make a 
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thorough examination of all existing offices, dozers, solid disposal trucks, containers, structures, 
and other improvements in the vicinity of the work, as applicable, which might be damaged by 
his operations.  
 

Examination of existing structures and other improvements in the vicinity of the work 
shall be made jointly by authorized representatives of the Contractor and the County.  The scope 
of the examination shall include cracks in structures, settlement, leakage, and similar conditions.  

Records of all observations shall be prepared by the Contractor and every copy of every 
document shall be signed by the authorized representative of the County and the Contractor. 
Photographs, as requested by the County, shall be made by the Contractor. One signed copy of 
every document and photograph will be kept on file in the office of the County Representative.  

The above records and photographs are intended for use as indisputable evidence in 
ascertaining the extent of any damage which may occur as a result of the Contractor’s operations 
and are for the protection of the adjacent property owners, the Contractor, and the County, and 
will be a means of determining whether and to what extent damage, resulting from the 
Contractor’s operations, occurred during the Contract work.  

3.0 WASTE DISPOSAL  
 

 Excess, nonconforming, or waste materials shall be disposed of within an authorized area 
in the existing landfill. All costs for hauling, moving, storing, handling, processing, and 
otherwise disposing of excess, nonconforming, or waste materials, shall be included in the 
contract item prices, and no additional compensation will be allowed.  
 
4.0 INFORMATION ON SITE CONDITIONS  
 

Subsoil investigations are not available for this project. 
 
5.0 DIFFERING SUBSURFACE CONDITIONS  

In the event subsurface or latent physical conditions are found materially different from 
those indicated in these documents, the Contractor shall promptly and before such conditions are 
disturbed, except in the event of an emergency, notify the County Representative in writing of 
such changed conditions. Upon encountering an unknown obstruction, however, the Contractor, 
at no change in contract price, shall remove any element which can be removed by powered hand 
spade or by one-cubic-yard capacity power shovel without drilling or blasting.  If refuse is 
encountered, the Contractor shall follow the general precautions described in Section 01060, 
SAFETY AND HEALTH.  

The County Representative will promptly and thoroughly investigate such conditions, 
and following this investigation, the Contractor shall proceed with the work, unless otherwise 
instructed by the County Representative. If the County Representative finds that such conditions 
do so materially differ and cause an increase or decrease in the cost of, or in the time required for 
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performing the work, the County Representative will recommend to the County the amount of 
adjustment in cost and time he considers reasonable. The County will make the final decision on 
all change orders to the Contract regarding any adjustment in cost or time for completion.  Any 
claim of the Contractor for adjustment hereunder shall not be allowed unless he has given the 
required written notice.  

6.0 LANDFILL TRAFFIC AT ENTRANCE  

The Contractor shall so conduct his operations at the Landfill entrance area as to offer the 
least possible obstruction and inconvenience to landfill operators and their routine operation, and 
he shall have under construction no greater amount of work than he can prosecute properly.   

Local residents and Landfill staff shall be given advance notice that the access road will 
be closed to vehicular traffic whenever necessary for the normal prosecution of the work.  Such 
notices shall be given by the Contractor either orally or by circular notice at least 24 hours prior 
to closing the access road. 

7.0 PROTECTION OF PEDESTRIAN AND VEHICULAR TRAFFIC  
 

 It shall be the Contractor’s responsibility to save harmless any and all persons or other 
which might be endangered as a result of the proposed construction.  The exact method of 
protection to the public is at the option of the Contractor, subject to approval of the County 
Representative, and shall be provided at no cost to the County.  
  
8.0 OBSTRUCTIONS  
 

This item shall refer to obstructions which may be removed and do not require 
replacement.  Obstructions to the construction such as but not limited to trees, tree roots, stumps, 
planters, rock walls, and debris of all types shall be removed by the Contractor at his own 
expense without additional compensation from the Owner unless otherwise specified or 
indicated.  The obstructions shall be demolished, removed, and disposed of at an authorized area 
within the existing landfill.  The Contractor shall verify obstructions to be removed with the 
County Representative prior to removing them.  The County Representative will, if requested by 
the Contractor, make revisions to avoid major obstructions if such changes can be made without 
adversely affecting the intended functioning of the facility.  The Contractor shall pay all costs 
resulting from such changes, unless otherwise agreed to as extra work in conformance with the 
General Conditions.  

**END OF SECTION**   
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SECTION 01014  

 WORK SEQUENCE  

1.0 CONTINUTY OF EXISTING LANDFILL OPERATION  

A. GENERAL:  

The County’s landfill operation staff will be operating the existing Hana and Lanai Sanitary 
Landfills during construction of the PHOTOVOLTAIC SYSTEMS AT HANA LANDFILL 
AND LANAI LANDFILL.  The Contractor will not be allowed to work in the active area of the 
site, where dump trucks are unloading refuse and this routine operation shall not be interrupted. 
The Contractor shall coordinate the work to avoid any interference with normal operation of 
landfill. The Contractor must maintain access for the County’s landfill operation staff and public 
to these areas of the landfill through the existing entrance.  
 
2.0 SEQUENCE AND CONSTRUCTION SCHEDULE   

The following is one work sequence alternative for the project.  Refer to plans for 
detailed construction procedure of each phase.  

1) Schedule the work with the County Representative.  
2) Obtain electrical permit.  Electrical permit will not be issued until Building Permit is 

approved.  The County has submitted the Building Permit applications for both Hana 
and Lanai Landfill projects. 

3) Set up safety work zone.  
4) Layout project.  
5) Locate staging areas. 
6) Provide all temporary facilities including electrical service if required, water, 

temporary lighting, and sanitary facilities. 
7) Construct structural systems. 
8) Construct photovoltaic systems and electrical as required. 
9) Construct battery systems. 
10) Commission system. 

 
 

**END OF SECTION**   
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SECTION 01015  

CONTRACTOR’S USE OF PREMISES  

The County's operating personnel will be responsible for operating the existing Hana and 
Lanai Landfills throughout the execution of this contract. If it is necessary in the course of 
operating the landfill, for the Contractor to move his equipment, materials, or any material 
included in the work, he shall do so promptly and place that equipment or material in an area 
which does not interfere with the landfill operation.  

The existing landfill will remain in operation throughout the execution of this contract.  
The Contractor shall schedule and conduct his work to minimize necessary interference with 
normal landfill operations and maintenance.  

**END OF SECTION**  
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SECTION 01020  

PERMITS  
  

1.0 GENERAL  
 

 The Contractor must apply for and obtain the electrical permits for this project.  The 
Contractor shall comply with conditions of all permits issued by utility companies and regulatory 
agencies in connection with all work under the contract and post as required. 

  
2.0 COST OF PERMITS  
 

Contractor shall pay all charges imposed by utility companies, public agencies, or 
regulatory agencies, resulting from all permits other than filing fees for permits already obtained 
by the County.  Contractor shall be responsible for conducting all tests and furnishing all 
materials, equipment, and labor necessary for compliance with the electrical permit.  The County 
has submitted the Building Permit applications for both Hana and Lanai Landfill projects.  

The required permits may include, but not be limited to, the following:  

1) Building Permit  
2) Electrical Permit 

 
No separable or additional payment will be made for permits, but shall be considered incidental 
to the work and shall be included in various unit or lump sum bid items.  

**END OF SECTION**  
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SECTION 01060  

SAFETY AND HEALTH  
1.0 GENERAL  

The project involves potential exposure to solid waste.  The Contractor shall be 
experienced and qualified to anticipate and meet the safety and health requirements of this 
project.  

Solvents, gasoline, and other hazardous materials spill on the landfill area are hazardous 
to open flame, sparks, or unventilated occupancy.  The Contractor shall take measures to assure 
his personnel observe proper safety precautions when working in these areas.  

The Contractor shall do all work necessary for safety and be solely and completely 
responsible for conditions or the jobsites, including safety of persons and property during the 
Contract period. 

The County Representative’s review of the Contractor’s performance does not include a 
review or approval of the adequacy of the Contractor’s safety supervisor, the safety program or 
any safety measures taken in, on, or near the job site.  

Provide for the protection of employees and others from fire, explosion, or asphyxiation 
caused by any gases encountered during construction and landfill leachate emitted from, and 
present within, the existing solid waste landfill.  

2.0 SAFETY AND HEALTH REGULATIONS  

Safety provision shall conform to the Federal and State Departments of Labor 
Occupational Safety and Health Act (OHSA), and all other applicable Federal, State, County, 
and local laws, ordinances, codes, the requirements set forth herein, and any regulations that may 
be specified elsewhere in these Contract Documents.  Where any of these are in conflict, the 
more stringent requirement shall be followed.  The Contractor’s failure to thoroughly familiarize 
himself with the aforementioned safety provisions shall not relieve him from compliance with 
the obligations or relieve him of the penalties set forth therein. 
 

The Contractor shall comply with all relevant provision of the Safety and Health 
Regulations for Construction, promulgated by the Secretary of Labor under Section 107 of the 
Contract Work Hours and Safety Standards Act, as set forth in Title 29, C.F.R.  Copies of these 

regulations may be obtained from Labor Building, 14
th

 and Construction Avenue NW, 
Washington, D.C. 20013. Such compliance shall include, but not be specifically limited to, any 
and all protective devices, guards, restrains, locks, latches, switches, and other safety provisions 
that may be required or necessitated by state and federal safety regulations.  The Contractor shall 
determine the specific requirements for safety provisions and shall cause inspections and reports 
by the appropriate safety authorities to be conducted to insure compliance with the intent of the 
regulations.  
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3.0 SAFE ACCESS TO THE WORK  

The Contractor shall at all times provide proper facilities for safe access to the work by 
the County and his authorized representatives, and by all authorized government officials.  

The Contractor shall inform employees and subcontractors and their employees of the 
potential danger in working on and near landfills.  

4.0 CONSTRUCTION SAFETY AND HEALTH PLAN  

Assign an individual serving as a Site Safety and Health Officer at the job site at all times 
during work who is responsible and authorized to supervise and enforce compliance with the site 
safety and health plan.  In addition to the other items that shall be addressed, the site safety and 
health plan shall list the appropriate procedures to be followed in the event that hazardous wastes 
are encountered.  

Preparation of the written site safety and health plan is the Contractor’s responsibility, 
and no statement made in these provisions relieves the Contractor of responsibility for 
information included and implementation of the site safety and health plan.  The Contractor’s 
written site safety and health plan should include, but not be limited to:  
� A list of chemical and physical hazards (such as methane exposure and electrical shock), 

allowable OSHA exposure levels, threshold limit values, other regulatory exposure 
levels, and the emergency response should an exposure or injury occurs.  

� An emergency evacuation plan for immediate removal to a hospital or a doctor’s care any 
person who may be injured on the job site including an evacuation plan routes to medical 
treatment, and emergency telephone numbers including hospital, ambulance, fire, 
sheriff/police, poison control, the County Representative, and others as deemed 
necessary.  

� A list of safety and monitoring equipment at the job site and locations where equipment 
is stored or expected to be maintained. 

� Monitoring equipment action levels, frequency of testing, and recommended responses. � 
Procedures for entering confined spaces. 

� Procedures to be followed if hazardous waste is encountered.  Inform all workers and the 
public visiting the site of the potential for the presence of methane and other landfill 
gases emanating from the natural decomposition of refuse buried at or near the job site 
and the importance of safety precautions to ensure the safety of workers and the public. 

   
5.0 WARNING  

The Contractor is advised that portions of the work for FURNISHING, DELIVERY, 

and INSTALLATION OF THE HANA and LANAI LANDFILL PHOTOVOLTAIC 
SYSTEMS AND BATTERIES will be performed over and possibly in buried wastes and 
refuse.  These buried materials decompose in the landfill, generating landfill gas typically 
composed of carbon dioxide (CO2), methane (CH4), occasionally hydrogen sulfide (H2S), and 
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other gases dependent on the composition of the buried materials.  These gases may migrate 
laterally away from the landfill, or vent through the landfill surface.  

Some of the hazards associated with construction in landfill areas include, but are not 
limited to:  

� Fires which may start spontaneously from exposed or decomposing refuse. 

� Fires or explosions which may occur from the presence of methane gas. 

� Landfill gases which may cause an oxygen deficiency in trenches, borings, 

manholes, catch basins, and other structures. 

� Landfill gases that may cause acute toxic effects (e.g., H2S). 

� Possible caving of trenches and excavations when working over or in refuse fills. 

� Biological pathogens or other vectors.  

 
The Contractor is entirely responsible for the health and safety of Contractor’s personnel 

on the job site.  

6.0 CONTRACTOR SAFETY EQUIPMENT  

As part of the safety program, maintain at the job site safety equipment applicable to the 
work as prescribed by the governing safety authorities and all articles necessary for giving first 
aid to the injured.  

Train all personnel in use of the appropriate safety equipment that would be utilized 
during the course of their work.  It is the responsibility of the Site Safety and Health Officer to 
ascertain that all safety equipment is being used when appropriate.  

7.0 ACCIDENT REPORTS  

If death or serious injuries or serious damages are caused, the accident shall be reported 
immediately by telephone or messenger to the County Representative.  In addition, the 
Contractor must promptly report in writing to the County Representative all accidents in 
connection with work, giving full details, names, and statements of witnesses.  
 

If a claim is made by anyone against the Contractor or any subcontractor on account of 
any accident, the Contractor shall promptly report the facts in writing to the County 
Representative, giving full details of the claim.  

8.0 TRAFFIC SAFETY AND ACCESS TO PROPERTY  
 

 Comply with all rules and regulations of the City, State, and County authorities regarding 
closing or restricting the use of public streets or highways.  No public or private road shall be 
closed, except by express permission of the County.  Conduct the work so as to assure the least 
possible obstruction to traffic both within and outside of the project site.  Protect all obstructions 
within traveled roadways by installing approved signs, barricades, and lights where necessary for 
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the safety of the public.  The convenience of the general public and residents adjacent to the 
project, and the protection of persons and property are of prime importance and shall be provided 
for in an adequate and satisfactory manner.   
 
9.0 FIRE PREVENTION AND PROTECTION  
 
 The Contractor shall execute all work in a fire-safe manner.  He shall supply and 
maintain on the site adequate fire-fighting equipment capable of extinguishing incipient fires.  
The Contractor shall comply with applicable Federal, local, and State fire-prevention regulations.  
Where these regulations do not apply, applicable parts of the National Fire Prevention Standard 
for Safeguarding Building Construction Operations, (NFPA No. 241) shall be followed.  
 
10.0 PROTECTION OF PUBLIC PROPERTY  

 
 The Contractor shall employ such means and methods as necessary to adequately protect 
public property and property of the owner against damage.  In the event of damage to such 
property, the Contractor shall, at his own expense, immediately restore the property to a 
condition equal to its original condition and to the satisfaction of the County Representative and 
the owner of said property.  
 

**END OF SECTION** 
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SECTION 01200  

PROJECT MEETINGS  

1.0 PRECONSTRUCTION CONFERENCE  

 The County Representative will schedule and conduct one preconstruction conference 
prior to the commencement of any work at the site, to which all interested agencies including the 
Contractor and other County’s staff will be invited to discuss their interests and requirements 
relating to the project. All subcontractor representatives shall attend.  The purposes of the 
preconstruction conference will be:  

� To review the initial construction schedule.  

� To establish a working understanding among the various parties associated or affected by  
the work.  

� To establish and review procedures for progress payment, notifications, approval,  
submittals, etc.  

� To establish normal working hours for the work.  

� To review safety standards and traffic control.  
� To discuss such other related items as may be pertinent to the work.  

The Contractor shall prepare and submit at the preconstruction meeting the following:  

� A list of proposed subcontractors.  

� A preliminary schedule of submittals.  
� A construction schedule.  

2.0 CONSTRUCTION PERIOD MEETINGS  

 Construction period meetings will be conducted at weekly intervals or at some other 
frequency if approved by the Contractor and the County Representative.  These meetings shall be 
attended by the County Representative and the Contractor's Project Manager and any others that 
are invited by these people.  

The purpose of these meetings shall be to determine the status of the work; to resolve 
conflicts; and, in general, to coordinate and facilitate expeditious prosecution of the work.  The 
agenda of these project meetings will include reports on construction progress, payment requests, 
latest construction schedule update, the status of submittal reviews, the status of information 
requests, and any general business.  The meetings will be conducted by the County 
Representative. The County Representative shall keep minutes of the proceedings.  The minutes 
shall be typed and distributed to all attendees within 48 hours of each meeting.  

The progress of the work and the construction schedule shall be reviewed at the progress 
meetings to verify:  
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� Actual start and finish dates of completed activities since the last progress meeting.  
� Durations and progress of all activities not completed.  
� Reason, time and cost data for change order work that is to be incorporated into the  
construction schedule. 
� Payment due to the Contractor. 
� Reason and duration of required revisions.  

 

The Contractor shall submit a current construction schedule at the progress meeting in a Gant 

chart format.  The construction schedule shall be in sufficient detail that the progress of the work 

can be evaluated accurately.  

**END OF SECTION**  
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SECTION 01310  

CONSTRUCTION SCHEDULE  

 
1.0 SCOPE   

 
 This section specifies reports and schedules for planning and monitoring the progress of 
the work.  
 
2.0 DESCRIPTION  

 
 The Contractor shall provide a graphic construction schedule indicating the various 
subdivisions of the work and the dates of commencing and finishing each.  The schedule will 
take into account the time of completion as specified in Section 01010 and the work sequence 
described in Section 01014.  
 

 

**END OF SECTION** 
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SECTION 01500  
 

 CONTRACTOR’S UTILITIES  
 
 

1.0 WATER  
 

 The Contractor shall pay for and shall construct all facilities necessary to furnish water 
for his use during construction. Water used for human consumption shall be kept free from 
contamination and shall conform to the requirements of the State and local authorities for potable 
water. The Contractor shall pay for all water used for the Contractor’s operation prior to final 
acceptance. 
 
2.0 TEMPORARY LIGHTING  

 
 The Contractor shall provide temporary lighting in all work areas sufficient to maintain a 
lighting level during working hours not less than the lighting level required by OSHA standards. 
 
3.0 SANITARY FACILITIES  

 
 The Contractor shall provide suitable chemical toilets or water closets at appropriate 
locations within the site of the work.  At the end of the job such toilets shall be removed 
completely.  

 
 

**END OF SECTION** 
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SECTION 01560 
 

ENVIRONMENTAL CONTROLS  

1.0 GENERAL  
 

 Environmental pollution control shall consist of the protection of the environment from 
pollution during and as a result of construction operations under the Contract.  The control of 
environmental pollution requires the consideration of air, water, and land, and involves dust, 
solid waste management, as well as other pollutants.  It is the responsibility of the Contractor to 
investigate and comply with all applicable federal, state, and county laws and regulations 
concerning environmental pollution control and abatement.  
 
2.0 PROTECTION OF LAND RESOURCES 

 
 Land resources within the project area and outside the limits of permanent work 
performed under the Contract shall be preserved in their present condition or be restored to a 
natural condition that will not detract from the appearance of the surrounding area.  Except in 
areas marked on the Drawings to be cleared, the Contractor shall not deface, injure or destroy 
trees or shrubs nor remove or cut them without approval by the County.  Any tree or other 
landscape features scarred by the Contractor’s equipment or operation shall be restored as nearly 
as possible to its original condition at the Contractor’s expense.  
 
3.0 SITE MAINTENANCE  

 
 The Contractor shall keep the work site clean and free from rubbish and debris.  Materials 
and equipment shall be removed from the site when they are no longer necessary.  Upon 
completion of the work and before final acceptance, the work site shall be cleared of equipment, 
unused materials, and rubbish to present a clean and neat appearance.  

 
4.0 WORK HOURS  
 

C. GENERAL: Regular work hours shall be 7:00 AM to 4:00 PM, Monday to Friday, 
except County holidays. For work to be done outside regular hours, the Contractor 
shall submit written requests no later than the previous working day.  Contractor shall 
pay for any overtime inspection for work occurring outside of regular hours.  

D. EQUIPMENT AND MATERIAL DELIVERIES: The Contractor shall notify all 
subcontractors, suppliers, and others that deliveries shall only be permitted during 
daylight hours between 7:00 AM to 4:00 PM, Monday through Friday.  Special 
arrangements shall be made by the Contractor with County Representative for 
deliveries on Saturdays.  

 
5.0 WATER POLLUTION CONTROL  
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 The Contractor shall not pollute water resources, including streams and drainage systems, 
with fuel, oils, bituminous materials, calcium chloride, acids, construction wastes, wash water or 
other harmful materials.  Surface drainage from cuts and fills, whether or not completed, and 
from borrow and waste disposal areas, shall, if turbidity-producing materials are present, be held 
in suitable sedimentation ponds.  Disposal of any material, garbage, oil, grease, chemicals, trash 
and other similar materials in areas adjacent to streams or drainage systems shall be subject to 
the review by the County Representative.   
  
6.0 AIR POLLUTION CONTROL  

The Contractor shall not discharge smoke, dust, and other contaminants into the 
atmosphere that violate the regulations of any legally constituted authority.  He shall also abate 
dust nuisance by cleaning, sweeping, and sprinkling with water, or other means as necessary.  
The use of water shall be minimal.  

Sprinkling must be repeated at such intervals as to keep all pavements and disturbed areas 
at least damp enough to prevent dust nuisance at all times, and the Contractor shall have suitable 
and sufficient equipment on the job to accomplish this work.   

7.0 PROTECTION OF FISH AND WILDLIFE  
  
 The Contractor shall at all times perform all work and take such steps to prevent any 
interference of disturbance to fish and wildlife.  
  
8.0 PROTECTION OF PROPERTY  
 

The Contractor shall be responsible for the preservation of all public and private property, 
and shall use every precaution to prevent damage thereto.  If any direct or indirect damage is 
done to public or private property by or on account of any act, omission, neglect, or misconduct 
in the execution of the work on the part of the Contractor, such property shall be restored by the 
Contractor, at his expense, to a condition similar or equal to that existing before the damage was 
done, or he shall make good the damage in other manner acceptable to the County.  

Contractor shall be responsible for all damage to structures, utilities, streets, roads, 
highways, shoulders, ditches, embankments, culverts, bridges, or other public or private 
property, regardless of location or character, which may be caused by transporting equipment, 
materials, or personnel to or from the work or any part of the site thereof, whether by him or his 
subcontractors.  Contractor shall make satisfactory and acceptable arrangements with the owner 
of, or agency or authority having jurisdiction over, the damaged property concerning its repair or 
replacement of payment of costs in connection with the damage. 

**END OF SECTION** 
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SECTION 01580  

PROJECT IDENTIFICATION SIGNS  

The Contractor, as an incidental part of the contract, shall erect a sign identifying the 
project in accordance with Section 56 of the Standard Specifications and at the location as 
directed by the County Representative.  

(a) Workmanship: All workmanship shall be of the first class and best 

known for the various trades required for the various trades required 

for the installation of the sign. 

(b) Material: Sign panel shall be of new 3/4 –inch-thick waterproof fir 

plywood, 4 feet in height and 8 feet long. 

(c) Posts: Shall be 4 inch by 4 inch and shall be of new Douglas fir, dry, 

undamaged, well-seasoned and free from defects which may impair its 

strength and durability. Nails: Shall be galvanized.  

(d) Painting: Sign panel and posts shall be painted with one (1) prime coat and two (2) 

finish coats of exterior enamel paint. 

(e) Lettering: Shall be of sufficient size to be readily readable from 50 feet and in block 

type lettering; the use of stencils will not be permitted.  

(f) Contractor: Shall check with the color of the sign and the information necessary to be 

displayed on the project sign.  

(g) Responsibility: The Contractor shall assume all responsibilities in maintaining the 

sign in good, legible condition and free from any damage during the entire 

construction period, and shall make good all such repair at no cost to the County. 
 

**END OF SECTION** 
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SECTION 01705  

PROJECT CLOSEOUT  
 
1.0 GENERAL  

 
 It is the intent of these Contract Documents that the Contractor shall deliver a complete 
and usable facility capable of performing its intended functions and ready for use.  
 
2.0 CLEAN UP AND WASTE DISPOSAL  

 
 Clean up and waste disposal shall conform to the requirements specified in Section 
01710, Cleaning.  

 
3.0 PROJECT RECORD DOCUMENT 

 
 The Contractor shall have three copies of the As-Built Drawings in good order and 
marked to record all changes made during construction available to the County.  These 
documents shall be delivered to the County Representative upon completion and prior to 
acceptance of the work.  Marking of the drawings shall be kept current and be done at the time 
the material is installed.  These drawings shall be presented monthly to the County 
Representative to review.  
 
4.0 TOUCH-UP AND REPAIR  

 
 The Contractor shall touch-up or repair finished surfaces on structures that have been 
damaged prior to final acceptance.  Surfaces on which such touch-up or repair cannot be 
successfully accomplished shall be completely refinished or, in the case of hardware and similar 
small items, the item shall be replaced.  
 
5.0 TESTING AND COMMISSIONING 
 
 The Contractor shall test and commission the systems to verify they are in proper 
working order.  Systems and Batteries shall be complete in every detail and ready for use. 

 
6.0 WARRANTY 

 
 The Contractor and Contractor’s sureties shall be responsible for the work for a period of 
one (1) year following final acceptance to be free from defects in workmanship and materials.  
Product warranties, as applicable, beyond the one (1) year Contractor warranty shall be secured 
in the name of the County of Maui and furnished to the County prior to final payment request.  
(Section 6.41 of General Conditions) 

  
**END OF SECTION** 
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SECTION 01710  

CLEANING  
1.0 GENERAL  

This section covers the work necessary for cleaning during construction and final 
cleaning on completion of the work.  

At all times maintain areas covered by the contract and public properties free from 
accumulations of waste, debris, and rubbish caused by construction operations.  

Conduct cleaning and disposal operations to comply with local ordinances and anti-
pollution laws. Do not burn rubbish and waste materials on the project site.  Do not dispose of 
wastes into streams or waterways.  The Contractor shall dispose of surplus materials, waste 
products and debris within the landfill at locations to be directed by the County Representative, 
except selected material which may be required for embankment, backfill, or grading.  

Disposal operations shall not create unsightly or unsanitary nuisances.  

The Contractor shall maintain the disposal site in a condition of good appearance and 
safety during the construction period.  

2.0 CLEANING DURING CONSTRUCTION  

During execution of work, dispose of waste materials, debris, and rubbish to assure that 
work areas are maintained free from accumulations of waste materials and rubbish. Wet down 
dry materials and rubbish to prevent blowing dust.  

Provide approved containers for collection and disposal of waste materials, debris, and 
rubbish.  

Broom clean paved surfaces; rake clean other surfaces of grounds.  Schedule cleaning 
operations so that dust and other contaminants resulting from cleaning process will not fall on 
wet surfaces.  

 Grubbed materials, demolished cement-treated base, and other construction wastes will 
be removed and stockpiled temporarily and will be dispatched to disposal sites at the end of each 
day.  

3.0 SITE CLEANING  

Surfaces of the grounds shall be raked clean.  The County will not authorize final 
payment until the Contractor has removed all rubble and debris from the street and adjoining 
work areas, including all temporary storage and parking areas used by the Contractor.  
 



44 

 

All temporary utility drops, fencing, and water supply outlets shall be removed.  

All site access and project identification signs, barricades, tools, rubbish collection 
receptacles and other such items shall be removed by the Contractor.  

All remaining earthen stockpiles of excess excavated material shall be removed and 
disposed of at an authorized area within the landfill.  

4.0 FINAL CLEANING  

Upon completion of the work, and prior to final acceptance, the Contractor shall remove 
from the vicinity of the work all plant, surplus material, temporary structures, and equipment 
belonging to him or used under his direction during construction.  

The County will assume responsibility for cleaning as of the date of beneficial occupancy 
of the project or portions thereof.  

**END OF SECTION** 

 


